Utah Department of Transportation
Abstract of Bids

Project No: SP-9999(681)
Project Name: EARLY WARNING SIGNAL LIGHTS ON BANGERTER AND SR-201
Desc of Construction: New Traffic Signal Installation

Engineer's Estimate

Bidder:

CACHE VALLEY ELECTRIC CO
2345 SOUTH JOHN HENRY DR.
SALT LAKE CITY,UT 84119

05/07/2004
Bidder:
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HIDDEN PEAK ELECTRIC CO

INC

4586 S. CHERRY ST

Estimate Completion date on or before UNIT A
County: SALT LAKE (35) MURRAY,UT 84123
No. Item No. Description Qty Unit Unit Price Amount Unit Price Amount Unit Price Amount
10 - ROADWAY
1 012850010 Mobilization 1 Lump 25,000.00 25,000.00 7,208.00 7,208.00 6,024.00 6,024.00
2 013150010 Public Information Services 1 Lump 5,000.00 5,000.00 1,223.00 1,223.00 200.00 200.00
3 015540005 Traffic Control 1 Lump 25,000.00 25,000.00 7,148.00 7,148.00 7,850.00 7,850.00
4 01557000* Maintenance of Traffic (MOT) 1 Lump 5,000.00 5,000.00 10,120.00 10,120.00 9,200.00 9,200.00
5 020560020 Granular Borrow 573 Ton 5.54 3,174.42 21.14 12,113.22 16.67 9,551.91
6 02221007* Remove and Salvage Crash Cushion 1 Each 500.00 500.00 525.00 525.00 500.00 500.00
7 028410011 W-Beam Guardrail 1091 ft 18.00 19,638.00 13.65 14,892.15 13.00 14,183.00
8 028410031 W-Beam Guardrail Transition 1 Each 1,015.00 1,015.00 1,260.00 1,260.00 1,200.00 1,200.00
9 028410066 W-Beam Guardrail Nested - various spans 25 ft 30.00 750.00 21.00 525.00 20.00 500.00
10 028410091 W-Beam Guardrail Anchor Type 1 5 Each 650.00 3,250.00 735.00 3,675.00 700.00 3,500.00
11 028430035 Crash Cushion Type G 3 Each 2,500.00 7,500.00 2,100.00 6,300.00 2,000.00 6,000.00
12 028430040 Crash Cushion Type H 1 Each 1,300.00 1,300.00 2,100.00 2,100.00 2,000.00 2,000.00
Subtotal 97,127.42 67,089.37 60,708.91
50 - SIGNALS
13 02892001P Early Warning Signal System SR-154 & SR-68 1 Lump 15,000.00 15,000.00 25,386.00 25,386.00 29,800.00 29,800.00
14 028920020 Installation of State Furnished Material 1 Lump 50,000.00 50,000.00 18,035.00 18,035.00 15,000.00 15,000.00
15 02892002P Early Warning Signal System SR-154 & 2700 1 Lump 15,000.00 15,000.00 25,386.00 25,386.00 29,800.00 29,800.00
West
16 02892003P Early Warning Signal System SR-154 & 13400 1 Lump 15,000.00 15,000.00 25,386.00 25,386.00 29,800.00 29,800.00
South
17 02892004P Early Warning Signal System SR-201 & 7200 1 Lump 15,000.00 15,000.00 27,346.00 27,346.00 29,800.00 29,800.00
West
Subtotal 110,000.00 121,539.00 134,200.00
Total: 207,127.42 188,628.37 194,908.91
Percent of Engineer's Estimate: 91.07 % 94.10 %




